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LETTER FROM TENDERER

To,
The Registrar,
Gujarat University,
Ahmedabad – 380009

Subject : PROJECT: CONSTRUCTION OF TENNIS ACADEMY - GUJARAT UNIVERSITY, AHMEDABAD

Dear Sir,

With reference to the tender invited by you for the above works, we are pleased to offer our best
rates mentioned in the Schedule.

We have inspected the site of work, studied the actual site condition, read the Conditions of
Contract, and we agree to complete the work to the specifications and satisfaction of the Employer.

We   enclose   herewith   Earnest   Money   Deposit   of   Rs. 7,49,500 /- by   Demand Draft No:
_____________drawn on ____________________________________, in favors of "The Registrar,
Gujarat University" payable at Ahmedabad.

We hereby agree that this sum shall be forfeited by the university if we fail to execute the contract
when called upon to do so in the event of your accepting our tender.

We hereby also agree that you reserve the right to accept or reject any or all tender without
assigning any reasons.

Your truly,

Sing & Stamp of the Bidder
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GUJARAT UNIVERSITY

Tender Notice

PROJECT: CONSTRUCTION OF TENNIS ACADEMY AT GUJARAT UNIVERSIT, AHMEDABAD

The Registrar, Gujarat University invites bids with two bid system for the providing of Expansion
Work -detailed in the table below from the bidders having experience for similar type of works,
registered in R&B / State Government / Central Government in appropriate class and meeting the
qualifying criteria specified.

Sr.
No.

Name of Work
Estimated
Cost in Rs

Bid Security
(EMD)
(Rs.)

Tender Fee
(Rs.)

Period of
Completion

1 2 3 4 5 6

1 CONSTRUCTION OF TENNIS
ACADEMY AT GUJARAT
UNIVERSITY, AHMEDABAD

7,49,35,000/- 7,49,500/- 10,000/-
(Non-

refundable)

18 months

Milestone Dates for Tendering

1. Tender Downloading Date From 29th OCT 2016 to 28th NOV 2016

2. Tender Online submission On or Before 6:00 PM, 28th NOV 2016

3. Submission of tender in physical form at
room no. 38, Gujarat University,
Ahmedabad.

On or Before 2:00 PM, 29th NOV 2016

4. Last day of submitting bidder’s query. On 6:00 PM , 16th NOV 2016

5. Pre-Bid Meeting On 11:00 AM , 17th NOV 2016

6. Opening of Technical Bid On 3:00 PM , 29th NOV 2016

7. Opening of Financial Bid Will be intimated to the bidders online

8. Bid Validity 180 Days from last date of submission of the
bid

1. Only Physical submission of the tender made at the office of Gujarat University, General
department (Inward section), Room No: 38, Gujarat University Tower, Gujarat University,
Navrangpura, Ahmedabad, Gujarat: 380 009 accompanied by on-line submission of the e-
tender in prescribed format shall be accepted as valid bid.

2. The tender submission via any other means such as RPAD/speed-post/courier shall not be
accepted.
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3. The e-tender can be downloaded from the website www.nprocure.com &
http://www.gujaratuniversity.org.in

4. Bids must be accompanied by security amount specified for the work as Bid security (EMD)
in the table in form of a Demand Draft drawn in favor of The Registrar, Gujarat University.
Bid security must remain valid for 30 days beyond the validity of the bid. No exemption shall
be allowed in the bid security submission.

5. The bidding process shall be two-bid system where technical and financial bids shall be
submitted separately by the bidder. The bidding documents shall be submitted by the bidder
on-line and physically as prescribed hereunder.

6. The tender shall be submitted on-line as well as in physical form including technical bid. The
bidder shall submit two sets (hard-copies) of the entire technical bid document i.e. original
and duplicate, with each page number in unbroken sequence and self-attested on each page
in a sealed envelope to the office of Gujarat University, General department (Inward
section), Room No: 38, Gujarat University Tower, Gujarat University, Navrangpura,
Ahmedabad, Gujarat: 380 009 before the last date and time specified. In extra-ordinary
circumstances, if the receiving office is closed on the given date and time, the same shall be
received on the next working day of the receiving office.

7. Where-ever required, information must be submitted by the bidder in the prescribed format
available with the tender document.

8. Bidder is recommended to go through the checklist provided herewith prior to the
submission of the bid to ensure that the bid submitted is complete in all respect. Incomplete
bids shall not be accepted.

9. The envelope containing physical bid shall be clearly marked “Bid for Road for Tennis
Academy” and must have bidder’s address of communication, e-mail and mobile contact
number that may be used for communication if necessary.

10. The financial bid shall be submitted ON-LINE ONLY.

11. To provide appropriate information to enable bidders to come out with their best offer, a
pre-bid meeting with all interested agencies shall be held as prescribed in Tender Notice.

12. Agencies desirous of seeking any clarification or any additional information must submit
their queries in written format duly signed by the bidder along with the name and address as
prescribed in Tender Notice. Entertaining any query that is not submitted in written format
as prescribed above shall be to the discretion of Gujarat University. Gujarat University
reserves rights to reject responding to any/all queries.

13. If found necessary, Gujarat University may provide additional clarifications to the bidders in
form of a corrigendum, hence bidders are advised to check nprocure web-site on regular
bases to stay updated. Staying informed is the duty of the bidder and Gujarat University shall
not entertain any claims based on not being informed of the clarification provided by
Gujarat University during the pre-bid meeting or anytime thereafter. Any/ all clarifications
provided in the pre-bid meeting shall be binding to all the bidders regardless of their
presence or absence in the pre-bid meeting.

14. Gujarat University shall open the technical bid as prescribed in Tender Notice. Interested
bidders may remain present during the time of bid opening. After opening of the technical
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bids, the same shall be evaluated by competent authority of Gujarat University and suitable
bidders shall be qualified for the next stage of the bidding based on their competence. This
is a merit driven process whereby each bid shall be evaluated on technical criteria to identify
capable bidders suitable for a high quality state of art public facility. Gujarat University
reserves the right to choose competent bidders based on its evaluation of the technical bids
to move forward to the next stage of the bidding process. No communication regarding the
process of evaluation shall be entertained. Decision of Gujarat University shall be final and
binding to all bidders.

15. Bidders qualified by Gujarat University shall be eligible for the opening of the financial bid
submitted on-line. Opening of the financial bid shall be on-line only. Same may be viewed by
qualified bidders if they desire.

16. Financial bid shall be evaluated in terms of lowest over-all offer and the agency qualifying on
this merit shall be treated as L1 bidder. Qualifying as L1 bidder does not grant any right to
the bidder. Gujarat University reserves the right to accept/reject any/all bidders including
the L1 bidder.

17. Though negotiations with L1 bidder or any other bidder are avoidable as per CVC guidelines,
considering the public nature of the project being taken up by academic institute; if need be,
in the greater interest of the project, Gujarat University reserves the right to negotiate with
L1 or any other bidder. No objection shall be entertained in case of any negotiation is taken
into consideration for appointment of right agency at the right cost.

18. At any stage of the bidding, Gujarat University reserves the right to seek clarification from
any bidder to verify authenticity of the information provided by the bidder. If the
information submitted is found to be false or misleading, Gujarat University reserves the
right to seize the EMD amount submitted by the said bidder without offering any
clarification/s for the same.

19. If it is observed that any bidder has provided false information with malafide intention of
derailing and thus delaying the process, Gujarat University reserves the right to recover
additional damages from the bidder and initiate the process of blacklisting the miscreant.

20. Other details can be seen in the bidding documents.

21. Conditional tender shall not be accepted. The Vice Chancellor reserves the right to reject any
or all of the tenders without assigning any reason thereof.

The Registrar

Gujarat University, Ahmedabad
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INFORMATION TO TENDERERS

1. Incomplete or conditional tenders shall be rejected.

2. The registrar reserves right to accept/reject any/all bids without assigning any reasons
thereof.

3. The rates offered by the bidder are expected to be inclusive of all taxes other than service
tax which shall be payable extra as actual only.

4. Bidder shall make his own arrangements for water and electricity for the construction work
at site at his own expense. No additional payment shall be made towards any consumable
required for executing any of the items prescribed in the tender.

5. Bidder shall follow best practices for health and safety during the entire course of execution,
cost of which shall be borne exclusively by the bidder.

6. Bidder shall ensure that all aspects of the activities taken up as part of fulfilling the contract
are covered with necessary insurance cover, cost of which shall be borne exclusively by the
bidder.

7. Bidder shall ensure that he is registered with all concerned statutory authorities connected
with any aspect of the delivery of scope of work of the tender at his cost.

8. Bidder is expected to submit the flow of work envisaged by him for consideration of the
Engineer-in-charge. Engineer-in-charge shall reserve the right to finalize the work-schedule
to be followed by the bidder and/or modify it from time to time.

9. No price escalation shall be paid/ recovered for the works mentioned in the tender.

10. No advances, either in the form of Machinery advance or materials advance or in any other
form shall be given.

Signature of bidder: The Registrar
Date: Gujarat University,

Ahmedabad
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PROJECT: CONSTRUCTION OF TENNIS ACADEMY AT GUJARAT UNIVERSITY, AHMEDABAD

DISCLAIMER

1. The information contained in this bid document or subsequently provided to the bidders
whether verbally or in documentary form by or on behalf of the Gujarat University or any of
their employees/ advisers/ consulting engineers is provided to the bidder (s) on the terms
and conditions set out in this bid document.

2. This bid document and subsequent submissions of the bidders are not an agreement. These
will subsequently form a part of agreement between the Successful Bidder and the Gujarat
University after modifications/ additions/ alterations as decided upon by VC Gujarat
University.

3. This document does not purport to contain all the information the bidder may find
necessary for the completion of works in a professional manner in accordance with good
engineering practice. The bidder is required to check the accuracy, reliability and
completeness of the information in this bidding document regarding the site, the
movement of traffic, the accessibility, the working conditions, the climatic conditions, the
availability of working and storage spaces etc. GU, its employees/ advisers/ consulting
engineers do not incur any liability under any law, rules or regulation as to the accuracy,
reliability and completeness of the information in this bidding document.

The Registrar
Gujarat University,
Ahmedabad
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EVALUATION CRITERIA FOR QUALIFICATION

Minimum Eligibility Criteria :-

1. Only single bidder permitted for bidding.

2. No Joint venture/Consortium permitted for bidding.

3. Contractor registered with Government of Gujarat in class ‘AA and Special Building
Category-I’ with R & B, other state government, or with Central PWD. Contractor must
submit category description such as limit of amount of work and other details.

4. Average annual financial turnover of the bidding firm should not be less than Rs. 1300 lacs of
last three years ending on 31st March 2016.

5. Experience of having successfully completed similar works during last 05 years for reputed
clients such as GUJARAT UNIVERSITY/Central Govt. /State Govt. /Semi Govt./Railways/PSU
or any other government organization. The claim must be supported with documentary
evidence such as satisfactory completion certificate from respective authorities. Certifying
agency shall not be below the rank of Executive Engineer.

a) Three similar completed works costing not less than the Rs. 300 lacs
Or

b) Two similar completed works costing not less than the Rs. 374 lacs
Or

c) One similar completed work costing not less than the Rs. 600 lacs

d) Weightage of 10 % per financial year (simple) shall be allowed for eligibility purpose
for the project completed before 31stMarch 2016. Financial year shall be from April
to March. Similar completed works means work complying following criterion.

Similar works means experience of Sports stadium or open seating arena/Auditorium
building in RCC, including electrical and internal finishes work other than factory sheds and
industrial establishments. The right to interpret “similar work” is reserved by Gujarat
University.

Financial Criteria:

1. Average annual financial turnover of the bidding firm should not be less than Rs. 700 lacs of
last three years ending on 31st March 2016.

2. Attested copy of balance sheet with profit & loss account of last 3 financial years duly
audited by chartered accountant.

Other Requirements:

A. Bidder's registration

Only those bidders whose names are borne on the approved list of registered contractors in the
Class AA and Special Building Category-I registered in R&B / State Government / Central
Government shall be entertained.
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B. Litigation history

The applicant should provide accurate information on litigation and / or arbitration
resulting from Contracts completed or under execution by him over the last three years. A
consistent history of arbitration awards / judgments against the applicant or any partner
of joint ventures may result in disqualification for proposed work. If the details of
Litigation History is hidden by the applicant and later on it comes to knowledge of the
employer the bidder shall be disqualified for the proposed work and other appropriate
actions shall be taken against the bidder.

Even though the Applicants meet the above criteria, they are subject to be disqualified if
they have made misleading or false representation in the 16 form , statement and
attachments submitted and / or record of poor performance such as abandoning the
work, not properly completing the work, not properly completing the contract, delays in
completion, litigation history, financial failure etc.

C. Bidding in E-tendering

i. In addition to physical submission of technical bid, submission of bid must be
through e-tendering i.e. Electronic form

ii. Bidders shall have to submit the bid in E-Tendering form only.
iii. Bids of those bidders who have submitted all information, statistical details as

required in the bid document through E-Tendering will only be considered. If the
Employer desires any clarification, for verification / clarification, ambiguity or
difference found in the documents / statistical details submitted online (by E-
Tendering) by the bidder, the same shall be furnished with in stipulated time,
otherwise further processing will be carried out in absence of above and the
bidders shall be liable for any consequence.

D. E-Submission of documents

i. Following documents/papers shall form part of the bid.

• Attested copy of proprietorship or partnership deed.
• Attested copy of power of attorney, if any for signing the bid documents.
• Company registration details
• Company introductory profile
• Proof of appropriate registration class.
• Annual turnover certificate issued by chartered account and for last three

financial years.
• Form 3A issued by employer (duly certified by an officer of the rank not bellow

that of an Executive Engineer) to substantiate successful experience of similar
work.

• Litigation / Arbitration history
• Proof of assured availability of required Machinery/equipment
• An undertaking for truth-fullness of information furnished.
ii. Any information data, statistics etc. which are not related to bid document will not

be considered in evaluation even though furnished by the applicant.
iii. In accordance with stipulation of Para 3D(iii), Employer reserves the right to call any

information / document which is mandatory, essential and critical for the purpose
of evaluation. Any information provided by the applicant after last date of
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Electronic submission will not be considered in evaluation, unless except the
employer has specifically asked for any information/ document, which is
mandatory, essential and critical for evaluation of PQ document. If required
information is not furnished within stipulated time, proposal will be liable for
rejection.

iv. If any of the information provided by the bidder is found false during scrutiny or at
the later stage, his EMD shall be forfeited and he shall be disqualified for the
proposed work. If any of the information provided by the bidder is found false after
award of work, the performance security of the bidder shall be forfeited and the
contract shall be terminated.

(3) Escalation Factors

Following enhancement factors will be applied to annual turnover and completion cost
of works to bring them to the base year. The current financial year in which bid is invited
shall be considered as the base year.

Year Financial Year Enhancement factor
Base(year of inviting tender) 2016-17 1.0

-1 2015-16 1.10
-2 2014-15 1.21
-3 2013-14 1.33
-4 2012-13 1.46

In case the financial figures and value of completed works are in foreign currency,
current market exchange rate will be applied for the purpose of conversion of foreign
currency in to Indian Rupees.

Applicant will indicate actual figures of costs and amounts in the schedule without
accounting for the above mentioned factors

The Register

Gujarat University

Ahmedabad
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GENERAL INFORMATION FOR THE BIDDER

1. Incomplete and conditional tenders shall not be considered.

2. GUJARAT UNIVERSITY, Ahmedabad reserves the right to split up the work covered in the scope
of this contract amongst more than one contractor.

3. Intending bidders shall submit tenders after studying all tender documents carefully and after
visiting the site for satisfying themselves of actual site conditions, location and accessibility of
site and nature and extent of the work involved etc. Submission of tenders implies that bidders
have obtained all necessary information and other data required for executing the work. No
claim for extra charges because of any misunderstanding or otherwise shall be allowed.

4. Site cleaning and making the site accessible for execution of the work shall be in the scope of
bidders. In case of the bidder requiring removal/breakage of any feature/asset of Gujarat
University, the same can be one only after getting written clearance from Gujarat University. The
same may be restored by the bidder at his cost if demanded by Gujarat University at any point of
time.

5. Bidders will not be allowed to give sub-contract of the works awarded to him for any reasons
what so ever without written permission of the Engineer-in-charge.

6. After opening of Technical bid, no price revision shall be accepted from any bidders on any
grounds.

7. Price quoted shall be firm, until overall completion of the work, under contract and there shall
not be any price escalation.

8. Date of opening of price bid will be intimated later on to those bidders who are qualified in
technical bid. Price bid of only qualifying bidders based on evaluation of technical bid shall only
be opened. Price bid of bidders who are not technically qualified by Gujarat University shall not
be opened.

9. The decision of GUJARAT UNIVERSITY in the matter shall be final and no/any claim will be
entertained in this regard.

10. All the works shall be carried out as per specifications attached with the tender and relevant
Indian Standards issued by the Bureau of Indian Standards. All materials procured should be
confirming to relevant Indian Standards issued by Bureau of Indian Standards, wherever not
specified in the item. In case of the specifications not found in Indian Standards, they shall follow
best market practice, adjudicator of which shall be the Engineer-in-charge.

11. Tenders, who do not fulfill all or any of the conditions of the tender or incomplete in any
respect, are liable to rejection.
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12. GUJARAT UNIVERSITY, Ahmedabad reserves the right to reject any or all the tenders without
assigning any reason thereof.

13. This specification is intended as a general description of quality envisaged for materials &
workmanship & of the finished work. It is not intended to cover minute details. The work shall
be executed in accordance with the best modern practice & to the complete satisfaction of the
GUJARAT UNIVERSITY. Special techniques approved by the GUJARAT UNIVERSITY shall be used if
& where found necessary without any extra claim. The specification provided shall have priority
if anything contrary to them is stated elsewhere in the contract documents. In case of a
specification not adhering to minimum standards prescribed in the IS code for the relevant item,
IS code shall prevail upon the specifications. Execution of any such item shall take place only
after bringing the issue to the notice of the Engineer-in-charge and taking his written permission.
GUJARAT UNIVERSITY’s decision shall be final & binding to the contractor on any issue arising
out of such discrepancies.

14. AGREEMENT: As per university’s rules, successful bidder shall have to enter in to an agreement
on non-judicial stamp paper of Rs100/-with the Gujarat University, Ahmedabad, in the
prescribed form on receipt of work order. The cost of the stamp fee shall be borne by successful
tender. The tender with specifications, schedules, drawings, the contract booklet and other
necessary documents shall be signed by successful bidder. The letter of acceptance, all the bid
documents, all the documents accompanying the contract& subsequent correspondence shall
be deemed to be a part of the contract agreement.

15. Each bidder shall also submit a Declaration to the effect that bidder is an engineering
construction firm or an association of firm which has successfully carried out large works of this
nature & has adequate organization & experienced personnel to handle this type & magnitude
of work. Information should be also given regarding the constitution of the firm; it’s authorized,
subscribed & paid up capital, the date & place of registration, the place of business, the names
of the directors & other relevant information.

16. Each tender shall contain the name, residence & place of business of person or persons making
the tender & shall be signed by the bidder with his usual signature with seal of the company.

17. An attested copy of the constitution of the firm with the name of all partners shall be furnished.
Whenever, whether in submission of the tender or later in other matters, the signatures are
made by one person on behalf of Directors or a firm or a corporation, an attested copy of the
resolution of the partners or of law shall be supplied by the bidder authorizing the signatory.
Witnesses & sureties shall be persons of status & probity, their names, occupation & address
shall be stated below their signatures. All signatures shall be dated.

18. Tenders by corporation shall be signed with the legal name of the corporation followed by the
name of the state of incorporation & by the signature &designation of the president, secretary
or other person authorized to bind it in the matter with rubber seal of the company.

19. The tenders received after time and date specified in the tender notice, will not be accepted.
Once the offer submitted by the contractor before due date of submission, the contractor will
not be allowed to submit revised / additional / modified / other even before due date. However,
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if the issue and receipt of tender is extended by the GUJARAT UNIVERSITY due to any reason, the
contractor may submit the revised offer before due date of submission, if he wish to submit.

20. GUJARAT UNIVERSITY reserves the right to delete or add any item of Schedule-B for which
contractor shall not have any right to claim on this account.

21. No idle charges shall be entertained by Gujarat University, Ahmedabad for any site conditions or
any circumstances.

22. No claims for hindrance shall be entertained in any manner for any natural phenomenon such as
rain or water logging.

23. The Contractor shall take all requisite & necessary care to observe that no damage is caused to
the Existing structures, assets etc. For any damage to the existing structures or assets of Gujarat
University that contractor is be held responsible by Engineer-in-charge, same shall be
rectified/restored/replaced immediately at the contractor’s cost to the satisfaction of Engineer
in Charge. If found necessary, Engineer-in-charge may employ other agency for the same and
recover the cost from the contractor’s account.

24. The Bidders shall note:
a. No price escalation on any account, shall be payable.

25. Recoveries:
a. In case of any damage to equipment/machinery or structure/building of GUJARAT

UNIVERSITY, Ahmedabad or any public property due to negligence’s of contractor or
any other reasons attributed to contractor the decision of Engineer in Charge
regarding the amount of recovery shall be final.

b. If the contractor fails to execute the work as per direction of Engineer in Charge
within the time frame given by GUJARAT UNIVERSITY, Ahmedabad time to time,
shall get the work done through any other contractor at the risk and cost of the
contractor.

26. All royalties, sales tax, toll tax, local tax, development charges, VAT tax, welfare cess and any
other taxes including works contract tax etc. and also any statutory variation in future towards
above mentioned taxes & any other taxes if levied in future by statutory authority applicable to
this contract shall be borne by the contractor and GUJARAT UNIVERSITY shall not entertain any
claim whatsoever in this respect. The rates will be “Excluding the service tax”. The
reimbursement against “Service Tax” shall be paid to the contractor as per Govt. rules &
regulations. Service tax shall be paid only if the same is claimed in Bill/Invoice.

27. The contractor shall pay the building and other construction welfare cess of 1% of total
estimated cost at respective department & GUJARAT UNIVERSITY will reimburse the same on
production of proof of payment before submission of final bill, otherwise final bill for the works
will not be finalized.

28. The EMD will be returned promptly to the unsuccessful bidder after completion of tender
process. (i.e Work awarded to the successful bidder )
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29. R. A. Bill: R. A. bill payment shall be made only at the end of the month. On submission of bill by
the contractor in GUJARAT UNIVERSITY's prescribed format. Completion of each activity will be
checked by Engineer-in-charge and after getting approval of each activity contractor will proceed
ahead to next stage.

30. Gujarat University shall entertain a R.A. bill of minimum of Rs. 50 lacs only. (Only in special case,
Engineer-in-Charge may use his discretion and allow an RA Bill of amount lesser than prescribed
herewith). The R.A. bill must be submitted in prescribed format only. On receipt of a valid R.A.
bill, Engineer-in-charge, as per his discretion, may suggest an ad-hoc release of not more than
50% of the bill amount on immediate bases to expedite the progress of work. This provision shall
be treated ONLY as discretionary power of the Engineer-in-charge and not as a right to demand
payment. The ad-hoc amount suggested by Engineer-in-charge shall be processed before
verification of the bill and hence must be treated as advance that can be recovered at discretion
of Engineer-in-charge, if need be. In case of a large discrepancy is found in the R.A. in
comparison of actual work found at site, it shall be treated as a malpractice and contractor may
be forced to pay a penalty or face termination from the contract based on the judgment of the
Engineer-in-charge.

31. All R.A. bills shall be scrutinized by Engineer-in-charge for quality and quantity and shall be
processed based on the approval granted by him. The amount due post-ad-hoc payment shall be
released only after due approval of the Engineer-in-charge is received. Though all necessary
efforts shall be made to expedite the approval process, minimum approximate time for the
approval process shall be of 4 weeks.

32. The work shall be completed within the period stipulated in the contract.

33. Initial security Deposit: Appointed bidder shall have to pay security deposit of 5 % Of Tendered
amount of within 15 Days from the date of issue of letter of intent by Bank Guarantee. On failing
to pay security deposit in specified time limit the EMD will be forfeited and bidder will not be
allowed to participate in the tenders invited from Gujarat University for the period of 1 year. The
security deposit validity shall be upto six months from the completion period specified in the
contract and can be release within 30 days of final certification and only after approval of
Engineer-in-charge, Gujarat University. Engineer In-charge reserves the right to withhold the
same till the period he considers deemed fit.

34. Retention Money: For further security for the due fulfillment of the contract by the contractor,
5% of the value of the work done shall be deducted by the employer from each running bill
towards retention money. On the PMC issuing a certificate of the virtual completion of the work
the retention money will be released after 12 Months. (Defect Liability Period).

35. Compensation for the delay: The time limit allowed for carrying out the work as entered in the
tender shall strictly observed by the contractor and shall be reckoned from the date on which
the order to commerce the work is given to the contractor. The work throughout the stipulated
period of contract proceeds with due diligence (time being deemed to be essence of contract)
and for delay, the contractor shall pay compensation of Rs. 5000/- per day. The penalty will be
invariably deducted from the bills of the contractor and no refund will be given unless the
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competent authorities approves the reduction the reasons for delay attributable to GUJARAT
UNIVERSITY with the prior approval.

36. In case of the item executed as per the actual requirement of the site is less than that of the
tendered quantity that results in any saving, Engineer-in-Charge shall have the right to utilize the
said saving to his discretion in terms of getting any other works that he finds deemed fit for the
cause of the project. Contractor shall have no right to dispute this right of Engineer-in-Charge
and/or claim any additional compensation for the same.

37. Arbitration: In case of all the disputes, decision of The Vice – Chancellor, Gujarat University shall
be final and binding to the bidder. The Vice – Chancellor, Gujarat University shall be the sole
Arbitrator. The legal jurisdiction shall be Ahmedabad only.

38. Work carried under this contract shall be completed in all respects within 18 calendar month
including monsoon period from the date of issue of letter of order to commence the work. If any
inevitable situation arises due to which work can be delayed such can be prior approval by Vice-
Chancellor of Gujarat University in written that can be only considered as extension of time limit
to complete the work. However, interim mile stones of the work will have to be completed as
per the priority, sequence, schedule given by GUJARAT UNIVERSITY time to time.

Engineer-in-charge
GUJARAT UNIVERSITY
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CONDITIONS OF CONTRACT

1. Definitions:
(a) The “Contract” means documents forming the tender, all the documents therein and

acceptance thereof, together with the letter of intent, work order, schedule of terms and
conditions, specifications, drawings, communications, instructions and any other directives
issued by the competent authority to the appointed contractor.

(b) The “Tender Document” means the form of tender, the applicable schedules and/or additional
conditions and the specifications and/or drawings as issued to the contractors for the purpose of
bidding.

(c) The expression “works” or “work” when used in the conditions of contract shall, unless there be
something in the subject or context repugnant to such construction means, the works or the
work contracted to be executed under or in virtue of the contract whether original or altered.

(d) The “Contractor” means the individual or firm or company, whether incorporated or not,
undertaking the works and shall include his or its legal personal representative, successors and
permitted assignees.

(e) “GUJARAT UNIVERSITY” means the Gujarat University, Ahmedabad. and the “Accepting Officer”
means the officer who is authorized to sign and signs the contract on behalf of the “GUJARAT
UNIVERSITY.”

(f) “V.C.” means Vice Chancellor who administers and in the case of the term contracts directs the
contract.

(g) The “Engineer-in-charge” means all officers of the GUJARAT UNIVERSITY appointed by the VC to
supervise the works or part of the works.

(h) The “Consultant” means designing, supervision agency appointed by Gujarat University.
(i) “B.S.” means the “British Standard” as issued by the British Standards institution. “A.S.” means

the American Standards as issued by the American Standard Institutions and “I.S.” means the
“Indian Standards” as issued by the Indian Standards Institutions. Wherever the above
mentioned abbreviations are preferred to, in the specifications and / or work orders, they mean
the addition with all amendments current at the date of issue of tender documents of work
orders. In the case of measurement and terms of contracts “Specifications” means those
contained in Gujarat University, Ahmedabad schedule together with any amendments etc.
embodied in the tender documents, “Drawings” refer to those accompanying the tender
documents and/or any work orders referred therein.

(j) The “Contract Sum” means the sum accepted or the sum calculated in accordance with the
prices accepted in the tender and/or the contract rate as payable to the contractor for the full
and entire executing and completion of works.

(k) “The date of completion” is the date or dates of completion of the work or any part of the
works set out or ascertained in accordance with the individual work orders and the tender
documents or any subsequent agreed amendments there to.

2. Compensation for the delay: The time limit allowed for carrying out the work as entered in the
tender shall strictly observed by the contractor and shall be reckoned from the date on which
the order to commerce the work is given to the contractor. The work throughout the stipulated
period of contract proceeds with due diligence (time being deemed to be essence of contract)
and for delay, the contractor shall pay compensation of Rs. 5000/- per day. The penalty will be
invariably deducted from the bills of the contractor and no refund will be given unless the
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competent authorities approves the reduction the reasons for delay attributable to GUJARAT
UNIVERSITY with the prior approval.

3. Notice for unsatisfactory progress: If the progress or a particular portion of the work is
unsatisfactory the Engineer-in-charge whose decision shall be final, shall notwithstanding that
the general progress of work is satisfactory; be entitled to take action under Clause 4(c) after
giving the contractor 10 days’ notice in writing and the contractor will have no claim for
compensation for any loss sustained by him owing to such actions.

4. Action in the case of Default by Contractor If any case in which any of the powers conferred
upon the Engineer-in-charge by Clauses 4 and 5 hereof, shall have exercised and the same shall
not have been exercised, the non-exercised thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall not withstanding be exercisable in any further case of
default by the contractor for which, by any clauses hereof, he is declared liable to pay
compensation amounting to the whole of his security deposit and liability of the contractor for
past and future compensation shall remain unaffected in the event of the Engineer-in-charge
taking action under sub clause (a) or (c) of Clause 4 he may, if he so desires, take possessions of
all or any tools, plants, materials, and stores in such upon the work or the site thereof belonging
to the contractor, or procured by him and intended to be used for the execution of the work of
any part thereof paying for allowing for the same in account at the contract rates, or in the case
of a contract rates not being applicable to current market rates to be certified by the Engineer-
in-charge whose certificate thereof shall be final. In the alternative, the Engineer-in-charge may
by notice in writing to the contractor or his clerk of works, foremen or other authorized agent,
require him to remove such tools, plants, materials or stores from the premises within a time to
be specified in such requisition to decisions to the contractor failing to comply with any such
requisition, the decision of the Engineer-in-charge as to the expenses of any such removal and
the amount of the proceed and expense of any such sale, be final and conclusive against the
contractor.

5. Extension of Time Limit: If the contractor shall desire an extension of the time limit for
completion of the work on the ground of his having been unavoidably hinder in its execution or
on any other ground, he shall apply in writing to the Engineer-in-charge and the Engineer-in-
charge may, if in his opinion there are reasonable grounds for granting extension, recommend
such extension as he may think necessary or proper. The decision of the competent authority in
this regard shall be final and binding to the contractor. Any delay attributed to GUJARAT
UNIVERSITY shall be compensated only by way of extending the limit.

6. Completion Certificate: On completion of the work the Contractor shall be furnished with
Completion Certificate by the Engineer-in-charge & PMC of such completion but no such
certificate shall be given nor shall be the work considered to be complete until works are taken
over and/or duly tested and put to operative as the case may be, nor until the work shall have
been measured by the Engineer-In-Charge or where the measurement have been taken by his
subordinated until they have received the approval of the Engineer-in-charge the said
measurement being binding and conclusive against the contractor.

7. Effect of the Certificate: Unless otherwise specifically prescribed by the Engineer-in-Charge, No
payment shall be made for any work estimated to cost less than Rs. 20,00,000/- till after the
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whole of said work shall have been completed and certificate of completion given. But in the
case of works estimated to cost more than Rs. 20,00,000/- Contractor shall on submitting a
monthly bill thereof, be entitled to receive payments. Proportionate to the part of the work then
approved and passed by the Engineer-in-charge, whose certificate of such approval and a
passing of the sum so payable shall be final and conclusive against the contract. All such
intermediate payments shall be regarded as payment by way of advance against the final
payment only and not as payments for work actually done or completed and shall not preclude
the Engineer-in-charge from requiring bad, unsound, imperfect or unskillful work to be removed
and taken away and reconstructed or re-erected nor shall any such payment be considered as
admission of the due performance of the contract or any part thereof in any respect of the
accruing of the claim nor shall conclude, determine or effect in any way the powers of the
Engineer-in-charge as to the final settlement and adjustment of the accounts otherwise or in any
other way, vary or affect the contract. The final bill shall be submitted by the contractor within
one month of the date fixed for completion of work; otherwise the certificate of Engineer-in-
charge of the measurement and of total amount payable for the work shall be final and binding
on all parties.

8. Payment to Contractors: Unless otherwise specifically prescribed by the Engineer-in-Charge, the
rates for several items of works estimated to cost more than Rs.20,00,000/- shall be valid only
when the item concerned is accepted, having been completed full, in accordance with the
sanctioned specification. In case, where the items of the work, are not accepted, as so
completed the Engineer-in-charge, may make payment on account of such items at such
reduced rates, as he may consider reasonable in the preparation of final or running accounts
bills.

9. Bills shall be submitted by the contractor end of the work/ month on or before the date fixed by
the Engineer-in–charge in two original copies.

10. Works to be executed in accordance with specifications, orders etc. The contractor shall execute
in whole and every part of work in the most substantial and workman-like manner and both as
regarding materials and in every other respect in strict accordance with the specification. The
Contractor also shall confirm exactly, fully and faithfully to the designs, drawings and
instructions in writing relating to the work signed by the Engineer-in-charge and lodged in his
office and to which the contractor shall be entitled to have access for the purpose of Inspection
at such office, or in the site of the work, during office hours and the contractor shall, also if he so
requires, be entitled at his own expenses to make or cause to be made copies of the
specification, and of all such designs.

11. Extension of Time Limit in consequence of Addition or Alteration
The time limit for the work shall be extended in the proportion that the increase in its cost
occasioned by alterations or additions bears to the cost of the original contract work and the
certificate of the Engineer-in-charge as to such proportions shall be conclusive.

12. No compensation for alternation in or restriction of work to be carried out. If at any time, after
execution of the contract documents the Engineer-in-charge shall, for any reason whatsoever,
require the whole or any part of the work, as specified in the tender, to be stopped for any
period or shall not require he whole or part of the work to be carried out at all or to be carried
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out by the contractor, he shall give notice in writing of the fact to the contractor who shall
thereupon suspend or stop the work totally or partially as the case may be in any such case,
except as provided here under the contractor shall have no claim to any payment or
compensation what so ever on account of any profit or advantage which he might have derived
from the execution, of the work in full but which he did not so derive in consequence of the full
amount of work not having been carried out or on account of any loss that he may be put to on
account of materials purchased or agree to be purchased or for unemployment of labour
recruited by him. He shall not also have any; claim for compensation by reason of any alterations
having been made in the original specification, drawings, designs and instructions which may
involve any curtailment of the work as originally contemplated. Where however, materials have
already been purchased or agreed to be purchased by the contractor before receipt by him of
said notice, the Engineer-in-charge provided they are not in excess or requirement and are of
approved quality and /or shall be compensated for the loss, if any, that he may put to in respect
of materials agreed to be purchased by him. The amount of such compensation to be
determined by the Engineer-in-charge whose decision shall be final. If the contractor suffers any
loss on account of his having to pay, his labour charges during the period, during which the
stoppage of work has been ordered under this clause the contractor shall on application be
entitled to such compensation on account of labour charges as the Engineer-in-charge whose
decision shall be final, may consider reasonable provided that the contractor shall not be
entitled to any compensation on account of labour charges if, in the opinion of the University
Engineer, the labour could have been employed by the contractor elsewhere for the whole or
part of the period during which the stoppage of the work has been ordered as aforesaid.

13. No Claim For Variation In Quantities of Work: Quantities shown in the tender are approximate
and no claim shall be entertained for quantities of work actually executed, being either more or
less up to any extent than those entered in the tender or less than those entered in the tender
or estimate.

14. No Claim For Compensation for Delay in staring work: No compensation shall be allowed for
any delay caused into starting of work on account of acquisition of land and in the case of
clearance for works or any delay in according sanction to estimates.

15. Entering upon or commencing any portion of work: The contractor shall not enter upon or
commence any portion of work except with the written authority or instructions of the Engineer-
in-charge or his subordinate in charge of the work, failing such the contractor shall have no claim
to ask for measurement or payment for work.

16. Method of Payment to contractors shall be made by A/c payee cheques provided the amount
exceeds Rs.50/-. Amount not exceeding Rs.50/-will be paid in cash. Generally payment may take
30 to 60 days after passing of bills depending on availability of fund.

17. Acceptance of conditions on tendering for work:
Submission to tender or acceptance of work order shall imply acceptance of these conditions of
tender by contractor.
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SPECIAL CONDITIONS: TECHNICAL

1. Contractor shall be responsible for any accident or damage to road gutter, manholes, dustbins,
water closet pipe line etc. or any inconveniency caused by contractor for which the necessary
compensation shall be paid by the contractor or recovered from the bill as deem fit by the
University.

2. If required the work shall be continued during the extended period without any extra rate and it
terms & condition. The time limit of the works shall be considered accordingly.

3. It is the responsibility of the contractor to get the work done satisfactorily by arranging sufficient
manpower tool tackles materials etc. as per the requirement. For poor performance of the
works, reduced rates shall be paid and necessary action shall be taken as per Corporation’s rules.

4. The contractor or his authorized representative shall remain present during working hours and
as per requirement.

5. Any description is left out in item the work shall be executed as per the instruction of Engineer-
in-charge.

6. If work is not carried out by the contractor, it will be got done at risk and cost of contractor and
amount along with 15% supervision charges will be recovered from the bill.

7. If any dispute arises the booklet of “TENDER AND CONTRACT FOR WORKS’ may be referred and
it will be treated as part of the contract.

8. Contractor has to carry out the items as per the requirement as and when required and if he fails
to carry out the work as required, recovery will be made as per Corporation’s rules.

9. Quantities of each item shown in the tender is approximate and may very up to any extent No
claim shall be entertained for quantities of work, executed being more or less than those
entered in the Schedule-B of the Tender.

10. For Any extra items, the SOR rates or the Rate analysis/MR finalized by Gujarat University shall
be paid to contractor. No extra claim shall be entertained of such items.

11. The rate only items shall be considered for tender evaluation and those items shall be operated
by Gujarat University as and when required.

12. Work shall be carried out as per the priority given by Engineer-in-charge.

13. The rate of the tender is firm and no any price escalation shall be paid to the contractor, for the
contract period & extended period if any.

14. Look in to the urgency of the particular work. The Engineer-in-charge will instruct to take up and
complete the particular job / work in specified time. Otherwise, to complete the work, Engineer-
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in-charge will arrange to execute the same without giving any notice or intimation to get the
work executed through any other agency and recovery will be made as per University’s rules.

15. Contractor shall establish the following at the site:
a. A pucca godown for all necessary material requiring protection from weather
b. Site office manned with One Project Manager (Be. Civil with minimum 10 years of

experience), Two site supervisors (BE/Diploma Civil with minimum 5 years of experience)
and necessary office staff and infrastructure. The site office must be equipped with
internet and communication facilities. Computers and printer with necessary software
shall be made available at site by the contractors.

16. In addition to the above, the site office shall have a dedicated enclosed and well-furnished
office-space for the PMC Engineer and a meeting space. Responsibility to keep the site neat and
clean and providing it will all necessary security shall be of the contractor.

SPECIAL CONDITIONS FOR USE OF CEMENT IN WORK:

1. The rates in Schedule-‘B’ are inclusive of cement cost. Contractor has to purchase fresh 43 / 53
grade cement confirming to as per IS 8112 -1991 or PPC (Fly ash Based) confirming to IS-1489
(Part-I) of approved brand by GUJARAT UNIVERSITY.

2. Contractor has to construct pucca godown at site of work so that cement bags be properly
preserved to avoid damage due to any kind of weather. GUJARAT UNIVERSITY will in no way
responsible for any damage, loss or theft of the same.

3. Contractor has to bring sufficient quantities of cement bags and at no time less than 200 (two
hundred) bags to maintain progress of work. The work should not suffer for want of cement.

4. Cement should give the required strength of cement concrete.

5. To bring sufficient & timely cement at site is full responsibility of contractor. Nothing extra will
be paid on account of any reason to maintain progress of works and to complete the works in
schedule time.

6. Contractor has to submit material A/c consumption of cement used with every bill. In case of not
submitting the same, bill will not be passed. Party has to submit the copy of cement / purchase
bill along with each RA Bill/Final Bill.

7. Empty cement bags are not to be returned to the University and contractor will be allowed to
take away with written permission from Engineer-in-charge.

8. Contractor is fully responsible for safety of cement at site; nothing will be paid extra on account
of safety.

9. If GUJARAT UNIVERSITY’s authorized representative wants to check cement stock at site,
Contractor has to allow for the same at any time.
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10. Contractor has to maintain day-to-day cement consumption balance account at site.

11. As far as possible, contractor has to maintain supply of cement of only one brand & grade
throughout the work and on account of closer/shortage of approved brand, cement of other
brand in accordance of condition No. (1) will be allowed by Engineer-in-charge .

12. Contractor will be allowed to carry out work only after physical verification of cement brought at
site.

13. Contractor shall have to use PPC (Fly Ash based) preferably as per the relevant I.S. codes.

14. The cement consumption will be considered as per the standardized norms of state P.W.D. /
GUJARAT UNIVERSITY and accordingly the required quantity of cement shall have to be brought
by the contractor and has to use the cement accordingly. Contractor should not use less than the
prescribed quantities of cement even in the case of mix design recommends lower quantity.
Nothing will be paid extra for over consumption.

Engineer-in-charge
GUJARAT UNIVERSITY
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DECLARATION FORM
(To be submitted duly notarized on Rs 100/-Stamp paper)

I/We hereby declare that I/We have carefully studied the entire tender and condition of the
contract, specification & other relevant documents of this work mentioned in the tender and abide
by the same. Also I/We hereby and agree to execute the same accordingly.

I/We hereby abide to execute the contract agreement of the condition of the contract, specification
& other relevant documents of this work or otherwise I/We will get copy of the same form the office
of the tender inviting authority and the same will be acceptable to me /us. I/We hereby accept and
confirm that any dispute on this regards shall not be entertained by the tender inviting authority.

I/We hereby declare that I/we have visited the work site and fully acquainted myself/ourselves
with the local situation regarding materials, labor and other factors pertaining to the work before
submitting this tender.

I/We hereby confirm that our offer is Un-conditional and without any technical & commercial
deviations.

Signature of Contractor
Names

Seal,
Detail address
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Scope of work: Construction of Road For Sports Academy

TENNIS ACADEMY:

1. No. of Floors - Ground floor, seating steps for arena

2. Type of structure - RCC composite structure.

3. Design Load - As per I.S. Code (Latest)

4. Electrification - Concealed type wiring, area lighting etc.

The scope of work involves construction of Civil, electrical &plumbing work for CONSTRUCTION OF
TENNIS ACADEMY at Gujarat University, Ahmedabad as per the Tender terms, SOR, Tender
specifications, relevant IS Codes.
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Schedule for Testing of Materials

For ensuring quality control and workmanship, various test prescribe below corresponding to the
material concerned shall be taken as periodic intervals as stipulated below be taken. The Material
shall be got tested Govt. recognized Laboratory (R & B) or field Laboratory of GERI (R & B) for which
1% of the estimated amount to tender shall be recovered from the contractor from the R.A. Bill and
Final Bills as the testing charges shall be paid by the Govt. to the GERI. However if the charges
increase over 1 % no excess recovery shall be made from the contractor as per resolution of B&C
department dated 10th May 1985, vide TNC/1085 (4) S.

Item
No.
as per
Sch. B

Brief Description of
Materials to be
tested

Qty. of
Material

Prescription of test
which shall
be carried out

Frequency @ which
test
shall be carried out

Total No.
of Test to
be taken

1. Kapchi - Gradation test
- Impact Value
- Flakiness Index of
aggregate

CMT 1 to 100 – 1 test
100 to 500 – 3 tests
500 to 1500 – 5 tests
1500 to 5000 – 7 tests

2. Grit - Stripping Value
3. Sand - Special gravity

- Water absorption
- Fineness Modulus
- Silt – Content
- Soundness

4. Tiles - Dimension Test
- Transverse strength
- Water Absorption
- Abrasion Test

5 Bricks - Water absorption
- Effluence
- Size
- Comprehensive
Strength

1 Test @ 50,000
Bricks

6 Steel - Tensile Strength
- Yield Stress
- Elongation
- Size

7 C.C. Cube test 1:2:4 - Compressive Strength 1 to 5 Cum. 1 No.
6 to 15 Cum. 2 Nos.
16 to 20 Cum. 3 Nos.
21 to 50 Cum. 4 Nos.
51 & Above Cum. 4 +
1 for each Cum or
part
thereof

The contractor shall have to pay 1% of the estimate cost put to tender towards all testing of
materials &same shall be deducted from their bills for the works. The testing of various materials
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shall be carried out in GERI and result received shall be binding to all. i.e. contractor and Govt.
Testing Charges of GERI shall be borne by Govt. No refund be made or extra charge over 1 %
shall be recoverable form the contractor.

SIGN OF CONTRACTOR
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SPECIAL CONDITIONS OF THE WORK

1. The agency shall take all the required safety measures and observe all safety rules while carrying
the above excavation works etc. to avoid any type of accident and damage. The contractor shall
be held fully liable and responsible for any type of accident, injury, damage and loss etc. if occur
at site till the completion of work.

2. The Gujarat University can split up this work by entrusting the orders to two or more agencies by
splitting the quantities of items of the schedule –B in any proportion, at its own discretion at any
time or delete one or more items as per the requirement. No any claim in any way will be
entertained from contractor.

3. The contract shall be deemed to have carefully examined the site. The contractor should be
deemed to have fully aware with the local site conditions & sounding structures and also all the
terms & conditions scope drawings etc. Attached herewith. The bidders are ADVISE to visit the
site, inspect the existing location of executing the work before quoting the rates. Any extra
claims for extra items, rates etc. for any reason will not be entertained after acceptance of
contract bid.

4. The rates are inclusive of all type of laborers, tools, tackles, equipment’s, machineries, removed
materials category wise, their protection, preservation, storing, loading, unloading, transporting
for all leads lifts & elevations height/depths and inclusive of all risks & all liabilities, providing all
safety precautions, Insurance, securities, site cleaning leveling dressing the sites etc. required for
completion of the work in all respects.

5. The required licenses, permission of the Govt. authorities to be taken by the contractor in
advance at no extra charges.

6. The responsibility and liability of manpower to be engaged for this work will be totally of
contractor who has been awarded this contract and he will take away all these manpower in his
own establishments on completion of this contract. The GUJARAT UNIVERSITY will not be held
any responsible and liable in any way in the matter
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Check List of Documents Enclosed With Tender

Sr. No. Particulars Declaration (Strike out
whichever is not
applicable)

1 Check list of documents in the prescribed Performa, Yes / No

2. Earnest Money deposit  paid for the value as indicated in Notice
Inviting Tender,

Yes / No

3. Formats enclosed-dully filled in and signed along with all required enclosures , complete as
per Instruction to bidder

4 Documents /details as per Status of the Bidder, with
documentary proof

Yes / No
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FORM  ‘A’

STRUCTURE AND ORGANIZATION

1 Name And Address of the company

2 Telephone No.

Mobile no

Telex No.

Fax No.

E mail ID, Website

3 Name of concern person

4 Description of Company/whether Individual / Partnership/

Limited Co./Pvt ltd  or any other

5 Documentary evidence for  sr no- 6 above

6 No. Of Year Experience in construction field.

7 Name and address of the Bankers :-

8 Income tax PAN Registration No Copy [Copy to be enclosed]

9 You will have to submit registration certificate as per
statutory requirement under contract labour laws (for the
subject work. (If you have a copy of such certificate for
executed work in past to be submitted)

Yes/No

10 Whether enlisted as approved Contractor with GOG / Public
Under taking /SEB / others if so please furnish details and
copy of certificate in separate sheet Yes/ No

11 Tax No. details.
VAT [State Sales Tax] No

Central Sales Tax C.S.T No

Service Tax No.

12 Provident Fund Registration Number – Copy attached Yes/ No
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13 Penalty Clause - Accepted
Penalty for the work delayed /non completion/ non
performance of the works  will be imposed  as mentioned in
Technical bid-I –

Yes/No

14 Prices/Charges- Accepted
Prices / charges should be firm and fixed.
No price increase will be allowed during tenure of contract
due to any reason.

Yes/No

15 Payment Terms – Accepted Yes/No

16 I. T. and other taxes Deduction.-Agree
Taxes  will be deducted as per prevailing Government  rules
from the monthly bill

Yes/No

17 Validity of offer –Accepted Yes/ No

18 Work completion period as per price schedule- accepted Yes/ No

19 Declaration sheet - Attached
Declaration in prescribed format on letter head of the bidder

Yes/No

Note :- The above necessary information shall be supported with necessary documents otherwise the same shall be

treated as null and void.
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FORM  ‘B’

FINANCIAL STATEMENT

(Please fill as applicable)

1 Name of firm

3 Attach audited balance sheet & Profit & Loss

statement for the past 05(five)Year

4 Approximate value of works in hand : Rs.

5 Bidders should have to submit the registration
having with State  R & B dept /CPWD/Electrical
Board/Railway with ’AA’ class or having
registration of special category.

6 Turn over /profit during last five years
certified by charted Accountant.

Year

2015-16

2014-15

2013-14

2012-13

2011-12

Turn over  in RS. Profit after
Tax In Rs.

7 Name of the government entity for whom
work carried out during last five years with
copy of orders and satisfactory job completion
certificate as per PQ criteria

Sr.

no

Name of clients / Nature of work Work Order
No

Date of
commencement  &
date of completion

Value in Rs.
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Note:

Information asked against each item to be carefully filled in, more preference to balance sheet in reply to
above points is acceptable

1. The above details supported by last financial year Balance sheet / Profit &Loss account etc. must be audited
by the charted accountant.

2. The above information shall be supported with necessary documents otherwise, the same shall be treated as
null & void.

3. Certified copies of actual audit report by Chartered Accountant for the financial year 2011-12 to 2015-16
shall have to be attached.

4. Details of actual turnover last five years must be notarised by notary office.
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FORM ‘C’

PERSONNEL

DETAILS OF PERSONNEL WITH THE APPLICANT

Name of the Applicant :

S.No. Description On Applicants Pay Roll

1. Project Manager

2. Material and Quality Control Engineer

3. Works Manager (Main Civil works)

4.
Number of Engineering Gradates
a) Design
b) Construction Supervision

5. Number of administrative grades

6. Number of Skilled employees

7. Number of Unskilled employees

8. Please indicate whether design, wherever required as per conditions of
bid, will be carried out in house or with the help of consultants.

9

If in house, please indicate the details of designs carried out over the last
few years. If to be done by back – up consultants please give the data such
as name of company, key personal and professional qualification,

present position, total experience number of engineering staff
under each category of specification and details of work executed.

10 No.  of Carpenters

11 No.  of Bar Bender

12 No. of Concrete foreman

Please indicate whether sub soil investigation as required under condition of contract will be carried out in house or
with help of other agency.

NOTE :

It is expected that a Project Manager having in Degree in Civil Engineering having appropriate ten years of
experience and two Supervising Engineer having Degree/Diploma in Civil Engineering with appropriate five years of
experience of similar work and experience of materials testing and quality control shall be permanently deployed for
the project.
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FORM  ‘D’

PLANT & EQUIPMENT PROPOSED TO BE DEPLOYED BY THE APPLICANT FOR USE ON THE SUBJECT WORK

Sr.
No.

Name of equipment Total requirement Equipment
in

hand Equipment to be procured
No. of units

for the
Project

Kind and
make

Capacity No. of
each

Year of
Manu. &
Present

condition

Name of
owner

No. of

each

Capacity Through
purchase /

Lease

1 Excavator Cum Loader

2 Tipper / Dumper / Truck

3 Generator for works

5 Tandom / Vibratory Roller

(8-10 M.T.)6 Water Tanker
7 J.C.B.

(For Hot Mix Plant)8 Mixer Machine with capacity

9 Needle vibrator/ screed
Vibrator with size

11 Steel form work & plates

12 Weight batch mix

13(a) TESTING FACILTY-compressive
test machine

13(b)
Slump test

13(c)
Sieve analysis
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14
Level and theodolite

15 (II) Moulds

(a) 150mm dia x 300mm
height cylinder with
capping component.

(b) Cubes 150mm and 100mm
size.

(c) Cubes 70.7mm for cement
mortar

16 Concrete mixer power driven
0.03-m3 capacity.

17 Flow table as per the relevant IS
specifications.

18 2000 Kn (Least count 10 Kn)
compression testing machine for
concrete cube.

19 Equipment for slump test.

20 Equipment for determination of
specific gravity for fine and
coarse aggregate as per IS 2386
(part 3) 1963

specific gravity for fine and
coarse

aggregates per IS 2386 (Part-3)

1963

21 Flexural attachments to
compression testing machine.

22 Needle Vibrator

23 Soundness testing operator for
cement

cement
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24 Theodolite

25 Precision automatic level

26 Precision staff

27 Steel taps of road

(a) Steel tape- 5 mt long
(b) 10 mt long
(c) 20 mt long
(d) 30 mt long

- 5 mt long

(b) 5 mt long

(c) 10 mt long

(d) 20 mt long

(e) 30 mt long

Note :-

1. The above information may be furnished for each machinery and equipment listed herewith.

2. The location of machinery should be furnished in detail i.e. [i] Site of work [ii] Own workshop [iii] Other places.

3. The document regarding ownership of machinery /equipment etc, and attested copies of purchase agreement if any must be enclosed.

4. Describe the fabrication and workshop facilities [a] to be set up site [b] to be sub contracted locally.

5. The above information shall be supported with necessary documents otherwise the same shall be treated as null & void. If leased indicate the date when the current

lease expires.

6. The Agency can hire the machineries for from the other sources and proper written proof should be submitted for the same.

Signature of Bidder



PROJECT: CONSTRUCTION OF TENNIS ACADEMY AT GUJARAT UNIVERSITY,AHMEDABAD SIGN AND SEAL OF CONTRACTOR 38

SCHEDULE ‘E’

EXPERIENCE ALL PROJECTS IN PROGRESS

Give information about relevant projects in progress including the company has received a letter of intent but a formal contract has not yet been awarded.

Employer Engineer
Responsible

for
supervision

Location &
Description

of works

Value of
Contract

Cost of
work

executed
as on the
date of
this bid

Remaining
work to be
executed
as on the
date of
this bid

Percentage
of Practical
Completion

Date of work
order

Stipulated
date of

Completion
of work

Likely date of
Completion

Reason for
Slow

Progress if
any.

1 2 3 4 5 6 7 8 9 10 11

Note :-

1) Attested copies of the latest certificate from the Employers with office seal & office outwork nos. with date may be attached. In case of private work sufficient

authentic proof of work done along with details of financial transaction have to be furnished and list to be notarized.

2) Non disclosure of any formation in the Schedule will result in disqualified of the bidder

3) This schedule shall to be attested by notary office.

Signature of Bidder
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SCHEDULE ‘F’

EXPERIENCE RELEVANT SIMILLAR PROJECTS COMPLETED

Please furnished information about relevant project completed over the last five years

Name of
Employer

Name of
location &

type of
work

Name of
Engineer

responsible for
supervision

Accepted
Contract price
and Date (Rs.

in lacs)

Final value as
per bill

prepared by
the employer

Additional amount
released if any

through court claims
or by award on

arbitrate

Percentage
participates of

company in
Project

Was Contract
satisfactory
completed

including time

1 2 3 4 5 6 7 8

Note :-

1) Attested copies of the latest certificate from the Employers may be attached In Case of Private work. Sufficient authentic proofs of work done along with details

of financial transactions have to furnish and list to be notarized.

2) Non disclosure of any formation in the Schedule will result in disqualification of the bidder

Signature of Bidder
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- : DETAILS OF LITIGATION :-

Name of applicant / or parties:

Applicant should provide information on any History of litigation or arbitration resulting from contracts executed

in last five years or currently under execution as per format on letterhead. :

Years Award for / or against
applicant

Name of client Cause of
Litigation & matter of dispute.

Disputed Amount in
Rupees.

NOTE :-

[1] The above information shall be supported with necessary documents otherwise the same shall be

treated as null & void.

[2] If the information to be furnished in this schedule will not be given & come to the notice

subsequently will result in disqualification of bidder.

Signature of Applicant
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Schedule – G

(FORM NO. 3 A)

Referred to in Rules No.5 to (b) (II)

DETAILS OF SIMILAR WORK COMPLETED

1 Name of Contractor :

2 Name of work :

3 Estimated cost of work put to tender :

4 Revised Estimated cost :

5 Tender Amount :

6 Date of starting the work :

7 Date of completion of the work :
(As per contract agreement)

8 Actual date of completion of work :

9 State whether the details as above :
given by the contractor are correct
if not state as to what is the correct
information

10 State whether the contractor has
executed the work in progress
Satisfactory as per specification if not
give the correct position of the work :

11 Period rate & amount of compensation
if levied :

12 Period of extension granted if any :

13 Reason for delay in granted if any :

14 Any other remarks : Particulars of work completed

Date: Signature of Applicant

Form No.3A to be notarized


